Scope of Work
Concrete
Excavation,Foundation,Slab & Piers

Carpentry

Rough Hardware w/ Carpentry
Finish Hardware w/ Carpentry
Rough Lumber w/ Carpentry
Finish Lumber w/ Carpentry
Rough Carpentry Labor

Finish Carpentry Labor

Insulation
Insulation

Drywall & Accessories
Drywall

Countertops
Countertops

Cabinet
Cabinet

Painting

Exterior Painting,Subcontract Rule of thumb
Interior Painting,Subcontract Rule of thumb

Shower & Tub Enclosure
Shower & Tub Enclosure

Bath Accessories
Bath Accessories

Appliances
Built In Appliances

Doors
Doors
Garage Door

Window
Window
Sliding Door

Exterior
Exterior Siding,Trim and Porch

Flooring & Tile
Flooring

Fireplace
Prefabricated Fireplace

Roofing
Asphalt Shingles

Electrical
All Wiring and Fixtures
Panel

Notes

Rule of thumb Construction Cost(P306)

Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)

Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)

Painting(P239)
Painting(P239)

Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)

Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)

Rule of thumb Construction Cost(P306)
Rule of thumb Construction Cost(P306)

Rule of thumb Construction Cost(P306)
Flooring(P155)
Rule of thumb Construction Cost(P306)
Roofing(P255)

Rule of thumb(P127)
400 AMP

Qty Units

4648

5983
5983
5983
5983
5983
5983

5271

5983

5983

5983

5983
5271

5983

5983

5983

5983
5983

5983
5983

5983

5271

5983

50.9

5983

SQFT

SQFT
SQFT
SQFT
SQFT
SQFT
SQFT

SQFT

SQFT

SQFT

SQFT

SQFT
SQFT

SQFT

SQFT

SQFT

SQFT
SQFT

SQFT
SQFT

SQFT

SQFT

SQFT

Sq

SQFT
EA

LRV SRV RV SRV SRV

Material

8.68

Material:

0.34
117
8.98
0.70

Material:

4.19

Material:

2.96

Material:

1.29

Material:

4.19

Material:

4.46
4.46

Material:

0.42

Material:

0.65

Material:

2.02

Material:

1.79
0.42

Material:

1.75
0.42

Material:

5.84

Material:

5.00

Material:

0.96

Material:

291.90

Material:

10.65
5,648.00

Material:

"

7 RV RV T RV SRV R VY

w

Extended Total

40,344.64
40,344.64

2,034.22
7,000.11
53,727.34
4,188.10

66,949.77

22,085.49
22,085.49

17,709.68
17,709.68

7,718.07
7,718.07

25,068.77
25,068.77

26,708.11
23,529.74
50,237.86

2,512.86
2,512.86

3,888.95
3,888.95

12,085.66
12,085.66

10,709.57
2,512.86
13,222.43

10,470.25
2,512.86
12,983.11

34,940.72
34,940.72

26,355.00
26,355.00

5,743.68
5,743.68

14,871.02
14,871.02

63,742.88
5,648.00
69,390.88

$

$

$

$

Labor

3.86

Labor:

0.49
111

12.49
2.39

Labor:

1.04

Labor:

3.64

Labor:

0.84

Labor:

1.04

Labor:

2.98
2.98

Labor:

0.28

Labor:

0.33

Labor:

0.22

Labor:

0.93
0.14

Labor:

0.93
0.14

Labor:

2.69

Labor:

297

Labor:

0.25

Labor:

124.80

Labor:

4.57
570.00

Labor:

w

B7 RV RV RV RV SRV RV

w

Extended Total

17,941.28
17,941.28

2,931.67
6,641.13

74,727.67
14,299.37
98,599.84

5,481.84
5,481.84

21,778.12
21,778.12

5,025.72
5,025.72

6,222.32
6,222.32

17,805.41
15,686.50
33,491.90

1,675.24
1,675.24

1,974.39
1,974.39

1,316.26
1,316.26

5,564.19
837.62
6,401.81

5,564.19
837.62
6,401.81

16,094.27
16,094.27

15,654.87
15,654.87

1,495.75
1,495.75

6,358.01
6,358.01

27,318.38
570.00
27,888.38

LRV SV RV SRV IV

Equipment

0.93
Equipment

0.10
0.08

Equipment

Equipment

Equipment

Equipment

Equipment

Equipment
Equipment
Equipment

Equipment

Equipment

Equipment

0.45
Equipment

0.45
Equipment

0.06

Equipment

Equipment

Equipment

w

B7 SRV SRV T RV SRV VY

v

Extended Total

4,322.64
4,322.64

598.30
478.64

1,076.94

2,692.35
2,692.35

2,371.95
2,371.95

358.98
358.98

M/L/E Extended Total

62,608.56

166,626.55

27,567.33

39,487.80

12,743.79

31,291.09

83,729.76

4,188.10

5,863.34

13,401.92

19,624.24

19,384.92

53,727.34

44,381.82

7,598.41

21,229.03

97,279.26



Plumbing

Plumbing & Sewer Connect
Toilet(Budget Estimate)
Vanity Sink(Budget Estimate)
Tub(Budget Estimate)

Kitchen Sink(Budget Estimate)
Floor Drain(Budget Estimate)

Mechanical
Heating & Ducting
Leed Certified Heating and Cooling

Final Cleanup
Cleaning after Construction

Rule of thumb Construction Cost(P306) 5983
Plumbing Fixtures(P435) 5
Plumbing Fixtures(P435) 8
Plumbing Fixtures(P435) 3
Plumbing Fixtures(P435) 2
Plumbing Fixtures(P435) 4
Rule of thumb Construction Cost(P306) 5983
HVAC(P180) 1
Rule of thumb Construction Cost(P306) 5983

SQFT
EA
EA
EA
EA
EA

SQFT
lot

SQFT

GRAND
TOTAL:

4.10
1,970.00
2,310.00
2,470.00
2,420.00

988.00
Material:

8.93

1,778.00
Material:

Material:

Material:

L7 Y RV R SRV RV RV Y

L7 SRV RS

v

24,530.30
9,850.00
18,480.00
7,410.00
4,840.00
3,952.00
69,062.30

53,428.19

1,778.00
55,206.19

550,377.08

RV R SV RV RV SV

5.12
446.60
409.40
558.30
446.60
297.80

Labor:

8.44

762.00
Labor:

1.99

Labor:

Labor:

L7 Y RV SR SRV RV RV Y

v

v

30,632.96
2,233.00
3,275.20
1,674.90

893.20
1,191.20
39,900.46

50,496.52
762.00
51,258.52

11,906.17
11,906.17

376,866.96

RV R RV RV RV SV S

w

Equipment

Equipment

Equipment

Equipment:

L7 Y Y Y SV RV R Y

v v n

v

6,102.66

6,102.66

16,925.52

$

115,065.42

106,464.71

11,906.17

944,169.56



